ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 18

1. CONTRACT PURCH ORDER/AGREEMENT NO. | 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL | 4.REQUISITION/PURCH REQUEST NO. 5. PRIORITY
(YYYYMMMDD)
DAAEQ7- 98- D- TO61 0053 2003DECO5 SEE SCHEDULE DOA4
6.1SSUED BY CODE | Wb6HZV | 7. ADMINISTERED BY (If other than 6) CODE | S2404A 8. DELIVERY FOB
TACOM WARREN BLDG 231
AMSTA- AQ ATAA DCVA VIRG NI A
MARVI N VEBB ( 586) 574- 5548 10500 BATTLEVI EW PKWY |:| DESTINATION
WARREN, M CHI GAN 48397- 5000 SUl TE 200
L: ACOM. AR MANASSAS VA 20109- 2342 OTHER
R ) ERFMAGH M A MRy, m o .
(See Scheduleif
SCD: C PAS: NONE ADP PT: HQD338 other)
9. CONTRACTOR CODE | OFCK2 FACILITY 10. DELIVER TO FOB POINT BY (Date) 11. X IF BUSINESS IS
(YYYYMMMDD)
b b I:' SMALL
DI MENSI ONS | NTERNATI ONAL, | NC.
4501 FORD AVE. SUI TE 1200 SEE SCHEDULE [ ] swac
NAME ALEXANDRI A, VA. 22302- 1466 12. DISCOUNT TERMS DISADVANTAGED
AND
ADDRESS W OMAN-OWNED
N . 13. MAIL INVOICESTO THE ADDRESS IN BLOCK
TYPE BUSI NESS: Large Business Performing in US. See Bl ock 15
14. SHIP TO CODE 15. PAYMENT WILL BE MADE BY CODE 337 MARK ALL
SEE SCHEDULE DFAS - COLUMBUS CENTER PACKAGES AND
DFAS- CO' NORTH ENTI TLEVENT OPERATI ON IEQEEFSZ\QE*ON
gd?uwgg)s( 1?1326643218- 2266 NUMBERS IN
BLOCKS1AND 2
16. DELIVERY/
CALL x| THISDELIVERY ORDER ISISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE NUMBERED CONTRACT.
TYPE
OF
ORDER Reference your I:' Oral I:' Written  Quotation , Dated
PURCHASE furnish the following on terms specified herein.
ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER ASIT MAY PREVIOUSLY HAVE
BEEN OR |SNOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
I:' If thisbox is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
SEE SCHEDULE
18.1TEM NO. 19. SCHEDUL E OF SUPPLIES/SERVICE 20. QUANTITY 21. 22. UNIT PRICE 23. AMOUNT
ORDERED/ UNIT
ACCEPTED*
SEE SCHEDULE
CONTRACT _TYP
Fi xed- Pri ce Redet ermnation
KIND OF CONTRACT:
Service Contracts
If quantity accepted by the Government is 24. UNITED STATES OF AMERICA 25. TOTAL $2, 955, 335. 01
same as quantity ordered, indicate by X. MARY L. MCCULLOUGH / S| GNI 26.
If different, enter actual quantity accepted below MOCULLOVIGrACOM ARWY. M L ( 586) 574- 5268 DIFFERENCES
quantity ordered and encircle. BY: CONTRACTING/ORDERING OFFICER

27a. QUANTITY IN COLUMN 20 HAS BEEN

I:‘ INSPECTED I:‘ RECEIVED

D ACCEPTED, AND CONFORMS TO CONTRACT EXCEPT ASNOTED

. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
(YYYYWMMMDD) REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29.D.0. VOUCHER NO. 30. INITIALS |
32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR

I:‘ PARTIAL

f. TELEPHONE NUMBER g. E-MAIL ADDRESS

I:‘ FINAL

31. PAYMENT

36.1 CERTIFY THISACCOUNT IS CORRECT AND PROPER FOR PAYMENT.

I:‘ COMPLETE

34. CHECK NUMBER

a DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 35, BILL OF LADING NO.
PARTIAL
(YYYYMMMDD)
FINAL
37. RECEIVED AT 38. RECEIVED BY (Print) 39, DATE RECEIVED 40. TOTAL CON- 41. SR ACCOUNT NUMBER 42. IR VOUCHER NO.
(YYYYMMMDD) TAINERS
DD FORM 1155, DEC 2001 PREVIOUSEDITION IS OBSOLETE.
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Name of Offeror or Contractor: Di MENSI ONS | NTERNATI ONAL, | NC.

SUPPLEMENTAL | NFORVATI ON

1. General Information: On this Time and Materials task order, the Contractor shall provide Total Package Fiel ding
for the PLS, HETS, HEMIT and CBT at various locations. The effort under this Task Order shall be done in accordance
with the Scope of Wrk as shown in Narrative CO01 of this Task Order. The contractor's proposal dated 3 Dec 03, with
revision dated 5 Dec 03 is hereby incorporated by reference.

2. The total award anount of this task order is $2,955,6335.01. The Ceiling anounts by CLIN are as foll ows:

a. CLIN 0001-TPF for PLS: Total dollars are $1, 114, 654. 04

(1) CLIN O001AA (PRON J642H963J6EH), Labor, ceiling is $857,624.35. The nmaxi mum hours by | abor
category are as follows:

Labor Category Maxi mum Hour s

Mat eri al Fiel ding Support:

Program Manager CONUS 535
Logi sti cs Manager/ Engi neer CONUS 2,223
Mat eri al Handl er CONUS 60
Aut onotive Mechanic CONUS 1,544
Aut onpti ve Mechani c OCONUS 136
Mbbi | e Equi pment Mechani ¢ Super vi sor CONUS 1, 544
Mobi | e Equi pnent Mechani ¢ Supervi sor OCONUS 136
Production Control Cerk CONUS 1,270
Syst ems Engi neer CONUS 337

Arny Moder ni zati on Trai ni ng:
System Qual i fied Training Instructor CONUS 9, 264
System Qualified Training Instructor OCONUS 1, 824

(2) CLIN 0O001AB (PRON J642H963J6EH), Travel, ceiling is $251,372.19 which includes the contractor's
G&A Rate.

(3) CLIN O001AC (PRON J642H963J6EH), Material, ceiling is $5,657.50 which includes the contractor's
G8A rate.
b. CLIN 0002-TPF for HETS: Total dollars are $34,896.72

(1) CLIN 0O002AA (PRON J632H964J6EH), Labor, ceiling is $19,430.72. The maxi num hours by | abor
category are as follows:

Labor Category Maxi mum Hour s
Logi sti cs Manager/ Engi neer CONUS 20
Production Control Cerk CONUS 20
Systenms Qualified Training Instructor OCONUS 352

(2) CLIN 0002AB (PRON J632H964J6EH), Travel, ceiling is $15,466.00 which includes the contractor's
G&A Rat e.
c. CLIN 0003-TPF for HEMIT: Total dollars are $1, 539, 896. 86

(1) CLIN O003AA (PRON J642H965J6EH), Labor, ceiling is $1,245,187.17. The maxi num hours by | abor
category are as follows:

Labor Category Maxi mum Hour s

Material Fielding Support:

Pr ogr am Manager CONUS 575
Logi sti cs Manager/ Engi neer CONUS 2,363
Mat eri al Handl er CONUS 60
Aut onpti ve Mechanic CONUS 4,416

Mobi | e Equi pment Mechani ¢ Super vi sor CONUS 1, 616
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3.

Mobi | e Equi pnent Mechani ¢ Super vi sor OCONUS
Production Control derk CONUS
Syst ems Engi neer CONUS

Arny Moder ni zation Trai ning:
System Qualified Training Instructor CONUS
System Qualified Training Instructor OCONUS

(2) CLIN O003AB (PRON J642H965J6EH), Travel, ceiling is $289.052.19 which includes the contractor's

GEA Rate.

(3) CLIN 0003AC (PRON J642H965J6EH), Material, ceiling is $5,657.50 which includes the contractor's

GEA rate.

d. CLIN 0004-TPF for CBT: Total dollars are $265, 887.39

(1) CLIN 0004AA (PRON J642H966J6EH), Labor, ceiling is $185, 393. 70.

category are as follows:

Labor Category

32
1, 350

17,474
672

The maxi mum hours by | abor

Maxi mum Hour s

Mat eri al Fiel ding Support:

Program Manager CONUS
Logi sti cs Manager/ Engi neer CONUS
Mat eri al Handl er CONUS
Aut onoti ve Mechani c CONUS
Mobi | e Equi pnent Mechani ¢ Supervi sor CONUS
Production Control derk CONUS
Syst ems Engi neer CONUS

Arny Moder ni zati on Trai ni ng:
System Qual i fied Training Instructor CONUS

(2) CLIN 0004AB (PRON J642H966J6EH), Travel, ceiling is $74,836.19 which includes the contractor's

A Rate.

(3) CLIN 0004AC (PRON J642H966J6EH), Material, ceiling is $5,657.50 which includes the contractor's

&RA rate.

The fol |l owi ng wage determ nations are incorporated by reference only:

Wage Deternmination Revi si on Dat e
1994- 2223 21 04 Jun 03
1994- 2473 27 05 Jun 03
1994- 2079 25 30 May 03
1994- 2063 20 30 May 03
1994- 2115 30 26 Jun 03
1994- 2275 20 10 Sep 03
1994- 2017 28 04 Jun 03
1994- 2523 19 30 May 03
1994- 2577 23 09 Sep 03
1994- 2213 28 16 Sep 03
1994- 2011 25 04 Jun 03
1994- 2517 25 21 Aug 03
1994- 2153 32 21 Aug 03
1994- 2115 30 26 Jun 03
1994- 2323 21 06 Jun 03
1994- 2545 22 22 Jul 03
1994- 2081 22 27 Aug 03
1994- 2253 18 04 Jun 03
1994- 2407 19 30 May 03
1994- 2537 25 18 Jul 03
1994- 2247 23 03 Jun 03

1994- 2213 28 16 Sep 03

2,304
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1994- 2309 27 30 May 03
1994- 2587 22 24 Sep 03
1994- 3023 07 11 Sep 03

4. Attachnents: The followi ng attachnments are incorporated under Section J of this task order:

Attachnment 1: Hand Recei pt/Annex Nunber, DA Form 2062, Jan 82

Attachment 2: Deal er Preparation Checksheet, HEMIT (all Variants), revision dated 4 Dec 02
Attachment 3: CDRL A0001, Conference M nutes

Attachrment 4: CDRL A0003, Material Requirements List/Material Fielding Agreenents/

90 Day Supportability Assessment
Attachment 5: CDRL A0006, Perfornmance and Cost Report

5. The Performance Period for this Task Order is fromthe date of award to 31 Aug 04.
6. The Performance Certifier for this Task Order is Ted Guliano, PMHIV-Logistics, E-mail: GulianT@acomarny.nl,

Phone: (586) 574-5810. The alternate perfornmance certifier is Al ehandro Urbina, E-nail: UrbinaA@acomarny.ml,
Phone: (586) 574-5460.

*** END OF NARRATI VE A 001 ***
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Name of Offeror or Contractor:

DI MENSI ONS | NTERNATI ONAL, | NC.

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0001

0001AA

0001AB

SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

SECURI TY CLASS: Uncl assified

TPF_FOR PLS- LABOR

NOUN: PLS TPF- LABOR & TRAVEL
PRON:  J642H963J6 PRON AMD: 01
AMS CD: 51108309008

ACRN:  AA

Basi c Task Order Award:

This is a Ceiling Priced CLIN

The Labor hours are detailed in

the Narrative at A001, Paragraph
2.a.(1). The Labor Rates are

those in the contractor's

proposal dated 5 Dec 03, which was
incorporated by reference in Section
Section A001, Paragraph 1.

(End of narrative B001)

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

ACCEPTANCE: Desti nation

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

001 0

PERF COWVPL
DATE
31- AUG 2004

$ 857, 624. 35

TPF _FOR PLS- TRAVEL

NOUN: PLS TPF- LABOR & TRAVEL
PRON:  J642H963J6 PRON AMD: 01
AMS CD: 51108309008

ACRN:  AA

This is a ceiling priced cost-type
CLIN and the dollars include the
contractor's G&A rate.

(End of narrative B001)

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

ACCEPTANCE: Desti nation

857, 624. 35

251,372.19
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Name of Offeror or Contractor:

DI MENSI ONS | NTERNATI ONAL, | NC.

ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0001AC

0002

0002AA

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

001 0

PERF COWVPL
DATE
31- AUG 2004

$ 251, 372.19

TPF FOR PLS- MATERI AL

NOUN: PLS TPF- MATERI AL
PRON:  J642H963J6 PRON AMD: 01
AMS CD: 51108309008

ACRN:  AA

This is a ceiling priced, cost-type
CLIN.  The dollars include the
contractor's G&A rate.

(End of narrative B001)

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

ACCEPTANCE: Desti nation

Deliveries or Perfornmance
DLVR SCH
REL CD QUANTI TY

001 0

PERF COWVPL
DATE
31- AUG 2004

$ 5, 657. 50

SECURI TY CLASS: Uncl assified

TPF_FOR HETS- LABOR

NOUN: HET PORTI ON OF TPF CONTRACT
PRON:  J632H964J6 PRON AMD: 01
AVS CD: 51108309009

ACRN: AB

Basi ¢ Task Order Award:

This is a Ceiling Priced CLIN

The Labor hours are detailed in

the Narrative at A001, Paragraph
2.b.(1). The Labor Rates are

those in the contractor's

proposal dated 5 Dec 03, which was
incorporated by reference in Section
Section A001, Paragraph 1.

5, 657.50

19,430.72
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Name of Offeror or Contractor: Di MENSI ONS | NTERNATI ONAL, | NC.

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

(End of narrative B001)

I nspection _and Accept ance

| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH
REL_CD

QUANTI TY

PERF COWPL
DATE

001

0002AB TPF_FOR HET- TRAVEL

PRON:  J632H964J6
AVS CD: 51108309009

NOUN: HET PORTI ON OF TPF CONTRACT
PRON AMD: 01

This is a ceiling priced cost-type
CLIN and the dollars include the
contractor's G&A rate.

(End of narrative B001)

I nspection and_Accept ance

| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH
REL_CD

QUANTI TY

31- AUG 2004

ACRN: AB

PERF COWPL
DATE

001

0003 SECURI TY CLASS: Uncl assified

0003AA

TPF_FOR HEMIT, LABOR

PRON:  J642H965J6
AVS CD: 51108309008

NOUN: HEMIT TPF, LABOR
PRON AMD: 01

Basi ¢ Task Order Award:
This is a Ceiling Priced CLIN
The Labor hours are detailed in

the Narrative at A001, Paragraph

31- AUG 2004

ACRN:  AA

15, 466. 00

1,245,187. 17
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
2.c.(1). The Labor Rates are
those in the contractor's
proposal dated 5 Dec 03, which was
incorporated by reference in Section
Section A001, Paragraph 1.
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 0 31- AUG 2004
$ 1, 245, 187. 17
0003AB TPF_FOR HEMIT, TRAVEL $ 289, 052. 19
NOUN: HEMIT TPF, TRAVEL
PRON: J642H965J6 PRON AMD: 01 ACRN: AA
AMS CD: 51108309008
This is a ceiling priced cost-type
CLIN and the dollars include the
contractor's GBA rate.
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 0 31- AUG 2004
$ 289, 052. 19
0003AC TPE_FOR HEMIT- MATERI AL $ 5,657.50
NCOUN: HEMIT TPF, MATERI AL
PRON: J642H965J6 PRON AMD: 01 ACRN: AA
AMS CD: 51108309008




CONTINUATION SHEET

Reference No. of Document Being Continued
Pl N/S| IN DAAEQ7- 98- D- TO61/ 0053 M OD/AM D

Page

9 of 18

Name of Offeror or Contractor: Di MENSI ONS | NTERNATI ONAL, | NC.

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

This is a ceiling priced,
CLIN. The dollars include the
contractor's G8A rate.

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH

REL CD QUANTI TY

cost-type

PERF COWVPL
DATE

001

0004 SECURI TY CLASS: Uncl assified

0004AA TPF_FOR CBT- LABOR

PRON:  J642H966J6

NOUN: CBT TPF- LABOR
PRON AMD: 01
AMS CD: 53153542120

Basi ¢ Task Order Award:

This is a Ceiling Priced CLIN
The Labor hours are detailed in
the Narrative at A001,
2.d.(1). The Labor
those in the contractor's

proposal dated 5 Dec 03, which was
incorporated by reference in Section
Section A001, Paragraph 1.

Par agr aph
Rates are

(End of narrative B001)

I nspection _and Accept ance

| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

Deliveries or Perfornmance

DLVR SCH
REL_CD

31- AUG 2004

ACRN: AC

PERF COWVPL
DATE

001

$

0004AB TPF_FOR CBT- TRAVEL

31- AUG 2004

185, 393. 70

74,836.19
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
NOUN: CBT TPF- TRAVEL
PRON:  J642H966J6 PRON AMD: 01 ACRN: AC
AMS CD: 53153542120
This is a ceiling priced cost-type
CLIN and the dollars include the
contractor's G&A rate.
(End of narrative B001)
I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
Deliveries or Perfornmance
DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 0 31- AUG 2004
$ 74,836. 19
0004AC TPF_FOR CBT- MATERI AL 5,657. 50
NOUN: CBT TPF- MATERI AL
PRON:  J642H966J6 PRON AMD: 01 ACRN: AC
AMS CD: 53153542120
This is a ceiling priced, cost-type

CLIN.
contractor's G&A rate.

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

Deliveries or Perfornmance

The dol I ars include the

(End of narrative B001)

ACCEPTANCE: Desti nation

$ 5, 657. 50

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE
001 0 31- AUG 2004
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DESCRI PTI ON/ SPECI FI CATI ONS/ WORK STATEMENT
TOTAL_PACKAGE FI ELDI NG ARMY MODERNI ZATI ON TRAI NI NG
TASK ORDER

Gener al

The TPF work effort is characterized in four phases:
Phase 1 pertains to tel econmmunications and automation support.
Phase 2 pertains to |ogistics nanagenent support.
Phase 3 includes the deprocessing and fielding efforts.
Phase 4 includes Arny Modernization Training (AM).
This work directive authorizes the Contractor to proceed with the performance of tasks to acconplish work in all four phases for the
Product Manager Heavy Tactical Vehicles. The contractor shall maintain all information, docunents, associated reports and/or autonated
dat abases relative to the TPF process for the duration of the contract and maeke disposition per instructions of the Contracting O ficer.
PHASE 1 SCOPE OF WORK (Tel econmuni cations and Autonmati on Support):
1. The Contractor will use an automated TPF/ AMI system and necessary tel econmuni cations support that has the capability to allow the
exchange of data between the Contractor's hone base service center located in close proximty to TACOM the various project managers'
offices, and fielding | ocations worldwide. Al data will be transmtted to the appropriate user via EDI/E-Mail. The systemshall be
capabl e of automatically:
a. Access through tel ephone nodem the Comodity Command Standard System (CSS) and the Logistics Intelligence File (LIF).
b. Cenerate Materiel Requirements Lists (MRL).
c. Maintain an audit trail of changes made to each MRL as it goes froma draft to a final document.
d. Cenerate the appropriate transactions to build TPF packages in the Fielding Requirenents Database (FRET) that match the quantities in
the conputer generated MRL.
e. Cenerate the appropriate transactions to keep the TPF packages in the FRET data base in agreenment with the MRL as changes are make to
it as it goes froma draft to a final docunent.
f. Conpare LIF and FRET data and where discrepanci es exist, conputer generates the appropriate transactions that will update the FRET
dat abase to agree with the LIF database.
g. Cenerate requisitions for technical manuals and publications that can be sent to the Arny Publications Center.
h. Generate the action required to provide FRET Customer Docunentation to TACOM which transfers accountability of equipnment to the
gaining unit and cl oses out the supply systens transactions.
i. Maintain an autonated serial nunber tracking system capable of tracing any serial nunber to a gaining unit and provide the
t el ecomruni cati ons support necessary to accommpdate requests for such infornation;
j. Generate, as a mininum the follow ng nanagenent reports and output products at the tine of handoff.
(1). Package listing,
(2). Package status report,
(3). Package assessnent report,
(4). Joint supportability assessnent report,
(5). Package novenent report,
(6). Joint inventory report,
(7). After-action report,
(8). Shortage report, and
(9). Funding forecast; and
k. Al'low two-way direct |ine tel ecomunications, using nodem tel ephone lines, and facsimle with any |ocation Wrldw de.
PHASE 2 SCOPE OF WORK (Logi stics Managenent):
1. The Contractor shall develop and maintain a Materials Requirenments List (MRL), in accordance with AR 700-142, DA PAM 700-142, for

each fielding that will identify each gaining unit's requirements for the follow ng categories of nateriel:

a. End Itens,

b. Associated Support Items of Equi pment (ASICE),

c. Special Tools and Test Equi pnent (STTE),

d. Direct Support level Initial Issue Spare/Repair Parts (ASL),

e. Technical Manuals and Publications, and

f. Kits to be nounted on/in vehicles, identified in the MRL

2. The Contractor shall prepare Materiel Fielding Agreenents (MFA) and/or a Logistics Support Agreenment (LSA) in accordance with AR 700-

142.

3. The Contractor shall prepare, using the M ssion Support Plans MSP) provided by the COTR, a draft MRL prior to schedul ed Gaining
Command/ Fi el di ng Command MRL Coordi nation Meetings. The Contractor will attend designated Quarterly MRL Coordi nation Meetings held at
TACOM

4. The draft MRL shall identify End Item ASIOE/Initial |ssue Spare/Repair Parts requirenents based on Support List Allowance Conputation
(SLAC) decks in accordance with AR 725-50. The Contractor shall request SLAC decks from TACOM and supporting comrands as necessary.

5. Using information resulting fromthe MRL coordination neeting, the Contractor shall update the draft MRL and provide the PMHTV with
a final draft MRL.

6. The contractor shall update the final draft MRL after approval by the COTR

7. The Contractor shall keep an audit trail of all changes made to each MRL, recording why each change was made.

8. The contractor shall build correspondi ng packages in the FRET database in accordance with DA PAM 700- 142 upon conpl etion of each
draft MRL.

9. Upon conpletion of each draft MRL, the contractor shall build correspondi ng packages in the FRET database in accordance with DA PAM
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700- 142.

10. The Contractor shall build FRET packages by submitting YZB1l/YZB2/ YZB3 (package header information), YZC (NSN information) and YZZ1
(quantity information) transactions in accordance with the provisions set forth in the Autonated Data Systens Manual (ADSM 18- LFA- JAX-
Z7Z7- UM 03 published by the US Arny Material Command Central Systems Design Activity (US AMC CSDA).

11. As changes are made to each MRL, as it progresses froma draft to a final document, the Contractor shall submit appropriate
transactions, in accordance with ADSM 18- LFA- JAX- ZZZ-UM 03, to keep the FRET packages in agreenent with the MRL.

12. The Contractor shall correct all FRET rejects in accordance with ADSM 18- LFA- JAX-ZZZ- UM 03. Those that are beyond the Contractor's
ability to correct will be brought to the attention of the COIR

13. The Contractor shall initiate and execute requisitioning actions for each FRET package in accordance wi th ADSM 18- LFA- JAX- ZZZ- UM 03.
14. Prior to initiating requisitioning actions for each FRET package, the Contractor shall provide the package cost to the COIR who wll
verify funds availability in accordance with the requirenments, quantities, and schedul es provided by the COIR or the applicable PM
representative.

15. Once funding is available, and upon direction of the COTR the Contractor shall submt YZU transactions to initiate requisitions for
the materiel in the FRET packages, in accordance with ADSM 18- LFA- JAX- ZZZ- UM 03.

16. The Contractor shall requisition a "starter set" of technical manuals and publications, for each gaining unit, fromthe Arny
Publications Center in accordance with DA PAM 700- 142, AR 700-142.

17. Once requisitions are subnmitted, the Contractor shall nonitor the supply status and package fill by using Logistics Information Data
Base (LIDB), FRET, and CCSS information and making direct contact with item managers and depots. The contractor shall provide such
package fill and novenent information to the COTR 30, 60, 90 Days prior to schedul ed fieldings.

18. The Contractor shall conpile, and submt to the COTR, first unit equipped (FUE) 60 day or (FUE) 90 days supportability assessnents
in accordance with AR 700-142 and DA PAM 700- 142.

19. The Contractor shall initiate "TPF Shipping Directive" requests for shiprment of packages and nateriel from DLA depots to handoff
sites using appropriate tel ecomunications. Such requests shall be transmitted in sufficient time to allow such materiel to arrive at
stagi ng points or handoff sites prior to schedul ed handoffs.

20. The Contractor shall nonitor the novement of materiel through the DOD Transportation System through the use of LIF information,
from DLA depots to the handoff site. In addition, the Contractor shall establish on-line tel ecomunications with the Mlitary
Transportation Mvenment Command (MIMC), DCAS offices, DLA depots, CONUS and OCONUS ports, and others responsible for the novenent of
materiel fromsource to handoff sites.

21. The Contractor will provide a tel ecomunications capability at each TACOMfielding site and/or staging point identified in this SON
Thi s tel ecommuni cations capability is defined as all hardware, and software necessary to establish the capability to conmmunicate TPF
data on a real time basis between the Contractor's base conputer systemand the fielding site and/or staging point and to produce all
TPF out put products and managenment reports at the site/point.

22. The Contractor shall prepare, and provide to the COTR periodic Depot Wrk-1oading information in accordance with DA PAM 700- 142.
23. The Contractor shall nmintain a database, whereby major serial nunbered itens can be easily traced to a receiving unit, and provide
serial nunber information to the COTR within 48 hours of request. This data base shall contain, as a mininum the serial nunber,
receiving units DODAAC, handoff date, nodel nunber, and registration nunmber of each major itemin a format to be approved by the COIR
within 60 days of contract award.

24. The Performance and Cost Report, DD Form 1423, shall be used by the Contractor to provide the Contracting Oficer, COIR and Project
O fices with the necessary contract status data to evaluate cost, schedule, and technical status of the contract. The Contractor shall
devel op the format for this report, which may be produced by a manual or automated nmeans, and obtain COTR and Contracting O ficer
approval prior to submttal of the first report.

25. The Contracting O ficer, or his designated representative, may visit the Contractor's facility to observe how cost and schedul e
information is being generated.

26. The Contractor shall submt notification and description of any change to any procedure, with an explanation of the reason(s), to
the Contracting Officer prior to subm ssion of any contractually required report that contains information derived fromthe nodified
procedure.

27. The Contracting Oficer, or his designated representative, is allowed access to pertinent records and data that underlie and support
the cost and schedul e data reported.

28. The Contractor shall nmaintain all information and docurments required to carry out the TPF process, along with any associated reports
or automated historical data bases, for the duration of the task in accordance with agreed upon formats and schedul es.

29. The contractor shall provide input to, and have representative present at all the weekly supportability assessments to determne
readi ness to support fielding. These weekly assessnents will take place at TACOM by the Contractors |ocal representatives.

PHASE 3 SCOPE OF WORK (Deprocessing/ Fielding):

1. The Contractor shall operate a deprocessing/ handoff site at each post, installation, or central staging site designated to support a
TACOM fi el ding. The deprocessing/ handoff activities of the contractor will be coordinated through the use of a tel ecomunications system
that integrates and nonitors all aspects of the total package fiel ding process.

2 The Contractor shall prepare and subnmit to the COTR, based on a COTR provided fielding schedul e received from DA, the follow ng
information as an integral part of the task order:

a. A proposed deprocessing/ handoff rate that will meet the fielding schedule.

b. Personnel requirenents to be provided by the gaining command to include vehicle operators and/or mechanics.

c. Facilities requirements to be provided by the gaining command to include secured shop, office, warehouse and yard space for
reception, inspection, storage, inventory, deprocessing and segregating all materiel to be handed off as well as contractor owned
property that nust be on site.

d. The full extent of support required fromthe gaining command to include admnistrative, custodial, fuel servicing, storage, security,
postal and el ectronic nessage, office supplies, and equi pnent.
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e. Those Cass IX and Class Il (package) POL supply accounts required to support the deprocessing effort.

f. That equiprment/vehicles/materiel/facilities to be provided by the contractor.

3. In accordance with SON which includes a deprocessing/fielding effort, the Contractor will acconpany the COTR to the

deprocessi ng/ handof f site and neet with the gaining command.

The Contractor shall have appropriate personnel present full tine at the deprocessing/ handoff site per approved COTR schedul e.
Deprocess and perform operational checks on end itens be fielded in accordance with checklist.

Correct/repair any deficiencies identified during deprocessing.

Install any kits identified in the MRL and approved by the Contracting O ficer via nodification to the Task Order.

d. Obtain replacenent repair parts, conponents and maj or assenblies found to be defective, using the warranty procedures. O if a
requirenent exists for a non-warranted part, contact the COIR for approval to procure and install required item which will be
incorporated by Task Order.

e. Take appropriate action in accordance with the Warranty Technical Bulletin as provide by the COTR

5. The Contractor shall maintain automated shop records in order to report, at any time, the status of all vehicles on hand, the nunbers
and types of vehicles previously handed off, and the status of unit sets of vehicles to be handed off during the ensuing two week
period.

6. The Contractor shall make no changes to schedul es or change the ingredients of any unit set w thout the approval of the COIR

7. The Contractor shall adjust, repair, clean, or replace any itens found discrepant or mssing during the inspection of vehicles and
joint inventory with the gaining unit.

8. The Contractor shall provide an in briefing to gaining unit and supporting post or installation personnel upon arrival at the handoff
site.

9. The Contractor shall performa 100%joint inventory of all nmateriel being fielded with the gaining unit in accordance with DA PAM 700-
142.

10. At the time of handoff, the Contractor will provide in accordance with DA PAM 700-142, the gaining unit with proper posting of,
customer docunentation that shall close out requisitions for nmateriel that was issued during the joint inventory. This customner
docurent ati on shall be provided at the time of the joint inventory and in a nmedia that is conpatible with the gaining unit's
conput er/ aut omat ed system

11. At tinme of handoff, the Contractor will formally transfer accountability of all materiel, in accordance with AR 710-2, by requiring
the gaining units Property Book Officer to sign appropriate docunentation.

12. The Contractor shall report, to the COIR, any materiel shortages found during joint inventories.

13. The Contractor shall prepare, and provide to the COTR, appropriate deficiency and discrepancy reports (SF361) for materiel found to
be damaged, non-conform ng, or missing during the fielding process in accordance with the requirenents, quantities, and schedul es set
forth in DA PAM 700-142 and AR 710-2.

14. The Contractor shall prepare, for the gaining and fielding commands signature, a joint inventory report, DA 2062 & 3161 in
accordance with DA PAM 700-142. Provide copies to gaining command and the COTR.

15. The Contractor shall prepare, and provide to the COIR, an After Action Report, in accordance with DA PAM 700-142 and for each
fielding conducted.

PHASE 4 SCOPE OF WORK (Arny Mderni zation Training):

1. The purpose of Arnmy Mddernization Training (AMI), as defined in AR 350-35, is to maintain the tactical and |ogistical conbat
readiness of military units. The U S. Arny Tank Autonotive and Armanents Conmmand ( TACOM), Executive for Operations, New Equi pment

Trai ning (NET) Goup, is responsible for providing AMI support to PMs, PEGCs and Foreign Mlitary Sales customers. The Covernnent
recogni zes that the Contractor for this effort does not possess the necessary technical skills to performall levels of NET for all
systens managed by the organizations cited above. The Government is not obligated to place all NET requirenents for this conmand agai nst
this contract.

2. The scope of training for the purpose of this Statement O Work (SON shall include Operator (OP), Operator Preventive Mintenance
Checks and Services (PMCS), Unit Maintenance (UM and Direct Support (DS) Mintenance, in support of materiel fielding, sustainnent of
unit readiness and the transfer of know edge on displaced (cascaded) equipnent.

3. The Contractor shall procure necessary equi pnment (lap top conputers/projectors) to support training that is conducted in a classroom
setting or hands-on (practical application) using, video, conputer based and interactive satellite instruction. Contractor Training
support equi pment requirements shall be identified for each training/fielding event and will be shipped to fielding/training sites,
speci al designated training sites, or at the TACOM NET facility in Warren, M chigan as required.

4. Contractor training support shall include utilization of devel oped Prograns of Instruction (PO), to conduct all Operator and

Mai nt enance courses, in conjunction with world wide materiel fielding. This includes the associated tasks of deprocessing the new

equi prent, producing information and training videos, curriculumdevel opment, audiovisual/mlti-media support and on-site technical
support.

4.1 Interactive Multinedia Instruction (IM) & Program of Instruction (PO) devel opnent/redevel opment: Contractor shall provide IM PO
support for devel oping training programs and current systems requiring curriculumreviews and upgraded/ updates.

5. The Governnent will furnish all facilities, utilities, equipnment, furniture, technical manuals, initial training materials, training
aids, and supplies required to performthe services called for in this contract. Except for the training equipnent identified in

par agraph 3 above.

6. The Contractor is responsible for all Government furnished property and shall sign for such property on a DA Form 3161 (Request for
Issue or Turn-in). Al property on short-termloan, i.e.; test equipment, AV equipnent, etc. shall be returned to the Governnment source
of issue when no longer required for support of the training effort.

7. The Governnent will provide instructor training and related training material on courses the Contractor shall be required to conduct.

R

8. The responsibility for the costs associated with any additional training of Contractor instructors (salaries, travel, transportation,
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per diem etc.) in support of fielding and training requirements will be determned on a case by case basis and will be provided by
contract nodification prior to such training.

9. Al additional instructional nmaterials, PO and training aids used, devel oped or procured by the Contractor for courses taught under
this contract will be the sole property of the U S Covernnent and will not be used wi thout the consent of the COTR

10. The Contractor shall insure that all instructors provided are Commercial Driver License (CDL) qualified for types of vehicles being
fielded. Costs associated for CDL qualification shall be a Contractor burden. Al Contractor Instructors shall neet the requirenments of
Tactical Vehicle Instructor Certification program (attachment ). Contractor shall conduct instructor certification training,

eval uations, and maintain records containing all docunments identified in attachment | (TV Instruction Certification Progran).

11. The Contractor shall neake provisions to satisfy clearances required for instructors, if access at the training facility requires
such. The CGovernnent training coordinator will notify the Contractor at least forty five (45) days in advance of training start, if
security clearance is required.

12. The COTR or responsi bl e NET nmanager/coordinator will furnish training schedules and training support requirements for all training
to be perfornmed under this contract.

13. Al accountable property and unused training material lent to the Contractor shall be returned to the Government upon term nation or
conpl etion of this contract. A joint inventory shall be conpleted to docunent return of all equipnent and training naterial. The
Contractor shall be liable for replacenent, or cost for replacenent, of any |ost non-expendable GFP as determ ned by Report of Survey
conducted by the Government to determine the liability of the |ost GFP.

14. Contractor furnished property; facilities and equi pnent are not normally required in the performance of services called for in this
phase of the SOW except for personnel safety itens for instructors, such as, safety goggles, safety shoes, and ear protection. The
Gover nment assunmes no responsibility for Contractor owned property.

15. Certain unique personal safety itens specifically required on mlitary equipnent (i.e. CVC helnets) will be furnished by the
Governnment. |f specific required property, facilities and/or equi pnment are not avail able through Governnent sources in a tinely nanner.
O is not deened sufficient for the training to be conducted, the Contractor, with approval of the Contracting Oficer, may be directed
to obtain such property, facilities and/or equiprment required to conduct the training by nodification to the Task Order.

16. The Contractor shall provide instructors to performassigned training within the Continental United States (CONUS) and Cutside the
Continental United States (OCONUS).

17. The Governnment will provide the Contractor, all training materials, including audiovisual aids and technical manuals required to
support training. The Contractor shall reproduce required materiel to support training. Master copies of all training material wll
remain with the Government training POC. The Contractor instructors shall insure that all students in attendance receive a copy of
respective training naterials.

18 Instructors provided by the contractor shall have technical, autonotive type background with prior teaching experience. |nstructor
qualification docunentation nust be kept on file at the Contractors facility and shall be made available for Governnent review upon
request.

19. The CGovernnent reserves the right to cause the Contractor to renove any individual froman assignment under this contract for
reasons of inconpetence, intoxication, controlled substance abuse, mi sconduct, security risk, or violation of the Standards of Conduct
as defined in AR 600-50.

20. The Contractor shall conply with the terms of this SONin strict accordance with applicable |local policies
(installation/command/ unit/ TACOM), Department of the Arny (DA) docunents and policies, Departnent of Defense (DOD) regul ations and all
updat es/ changes to this SONduring the life of the contract. The Contractor shall immediately bring to the attention of the Government,
for final resolution, any conflict between conpliance with the directives, policies, rules and regulations cited in this contract and
the execution of this contract.

21. The Contractor shall have sole responsibility and discretion for the manner and nethod of perform ng tasks as specified in the SOV
The Contractor shall coordinate with the COTR and respective NET coordinator to discuss NET policies, training prograns, |esson plans
and service delivery.

22. The Contractor shall be responsible for the administration, operation and conduct of all persons they enploy to provide services
under this contract to include, arranging for travel, passport, facility clearances, badging and training for Contractor supplied
instructors, as required, to performservices called for under this contract.

23. The Contractor shall be responsible for all travel arrangenents for Contractor supplied instructors. If training is to be conducted
OCONUS, the Contractor mnmust ensure that instructors have passports and proper visas. The Contractor shall coordinate with the COIR or
respective NET mmnager to arrange Status of Forces Agreenent (SOFA) coverage for their instructors perform ng AMI at overseas |ocations
covered by a SOFA. These arrangenents shall be initiated in a tinmely fashion to insure clearances are obtained prior to start of the
training mssion.

24. The Contractor shall be responsible for Contractor supplied instructors assignments and schedul es to neet AMI requirenents as
requested by the Government. It shall be the responsibility of the Contractor to provide fully qualified substitute instructors if their
instructors are absent or otherw se not available to conduct the schedul ed courses. Make-up for mssed class sessions, due to the fault
of the Contractor shall be the responsibility of the Contractor. Mssed classes due to the fault of the Governnent will be the

responsi bility of the Government.

25. The Contractor shall be responsible for ensuring their instructors are on site in a tinmely fashion. The Contractor shall call the
uni t/ organi zati on point of contact provided by the COIR to ensure all training aids, equipnment, training materials, classroons, and all
items required to conduct the training are on-hand before the start of class. If the required training naterials, equipment or
facilities are not available, the Contractor shall notify the responsible NET Manager. The NET Manager will notify the Contractor on the
deci ded course of action that will be taken to rectify the situation/problem |f the Contractor has arrived to begin schedul ed training,
and delay of the class start date occurs due to governnment fault, the Government will Reinburse the Contractor for additional cost
incurred.
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26. If the Contractor is required to deprocess the equi pnent before training takes place, the Contractor shall make arrangenments (wth
coordi nati on and approval of the respective NET manager) for their instructors to be at the training site in sufficient time to
deprocess the equi pnent and set up the training.

27. The Contractor supplied instructors shall be helpful, tinmely and courteous in providing AMI and in dealing with students, unit
commanders, fellow instructors and personnel of the NET

Group. They shall:

a. Upon arrival at the training site, neet the POC for the sponsor of the course.

b. Register with the TACOM Logi stics Assistance Ofice (LAO at the installation

c. Be at the training site/classroomat |least thirty (30) mnutes prior to start and after end of class each day.

d. Take attendance daily and report any absence to the organization training (POC) during the first break. Student names shall be typed
on the attendance roster and the roster shall be forwarded to the Government training POC within five (5) working days after course
conpl eti on.

e. Ensure that all students conplete the course evaluation forns provided by the Government. The course evaluation forms shall be turned
inwith the student rosters and shall include a course conpletion report that shall include the instructor/s name/s, course |ocation,
dates and tinme, students full nane, rank/grade, SSAN, unit, and MOS or job title.

f. Conduct a closeout briefing with the respective Force Mdernization Ofice (FM) POC and TACOM LAO, if avail able.

28. The Contractor instructors shall be responsible for the cleanup of the shop and classroomtraining area. They shall also be required
to return all training sites to original condition, i.e.; fill in holes and | evel areas used for excavator operator training. Contractor
instructors shall be cognizant of environmental and hazardous naterial regulations and local policies at the training location. In the
event of an accident or incident involving hazardous materials, (HAZMAT) or environmentally sensitive areas, the Contractor instructor/s
shal | take appropriate actions to contain the probleminmediately and notify proper authorities in accordance with |ocal

envi ronnent al / HAZMAT requi renents.

29. The Contractor instructors shall fill out and present a course conpletion certificate to all students who successfully conplete the
course. The Government will provide the tenplate for the course conpletion certificates to the Contractor. Al infornmation entered onto
the certificates by the Contractor instructors shall be typed in.

30. The Contractor instructors shall check all equipnment used as training aids prior to and after training to ensure it nmeets 10/ 20
standards. If the equi pment does not neet 10/ 20 standards, the Contractor instructor/s shall notify the respective NET manager and
docurrent the problens found. Contractor instructors shall perform PMCS before, during and after operation of the equiprment and ensure
that all defective equi pment/conponents are reported to the respective NET manager.

31. Contractor conducted training shall be perforned in a manner which ensures a high | evel of customer |earning and satisfaction. The
Contractor instructors shall reviewtraining material to ensure currency, as well as nake recomendations to the respective NET nanager
for changes to correct, update or otherwise clarify or inprove the instruction being provided. Any procedural changes to correct or
inprove the processes/tasks taught on the equipment shall be brought to the i mediate attention of the respective NET manager.

32. For satellite broadcast, Video Tele Conference (VIC) and Distance Learning (DL) presentations, the Contractor shall provide a dry
run for the respective NET manager prior to |live broadcast. Cost incurred for |live broadcast of AMI will be a Governnent burden.

33. New Equi pnent Training class requirenments are |listed bel ow. Maxi num class sizes are four students per instructor.

HEMTT- LHS Oper ator Training 56---Hours

HEMTT- LHS Mai nt enance Trai ni ng 56---Hours

HEMIT W ecker Qperator Training 40---Hours

HEMIT Wecker Unit Maintenance 40---Hours

HEMIT Tanker Operator training 40---Hours

HEMIT Tanker Unit Maintenance 40---hours

HEMIT Cargo Operator Training 40---Hours

HEMIT Cargo Unit Maintenance 40---Hours

HEMIT Tractor Qperator Training 40---Hours

HEMIT Tractor Unit Maintenance 40---Hours

CBT Qperator Training 56---Hours

CBT Mai ntenance Trai ning 56---Hours

CHU Operator Training 56---Hours

CHU Mai nt enance Trai ni ng 80---Hours

FRS Operator Training 40---Hours

FRS Mai nt enance Traini ng 40---Hours

PLS/ PLS-T Operator Training 56---Hours

PLS/ PLS-T Mai ntenance Training 80---Hours

HET Operator Training 80---Hours (Korea Aug 2004)
HET Mai nt enance Training 80---Hours (Korea Aug 2004)
CROP Operator/ Maintenance Training 8---Hours

Fi el di ng Schedul e 1st QIR FY04:

HEMIT Tanker 2ea Fort Richardson, Al aska

PLS-T 6lea Fort Richardson, Al aska

PLS-T lea Kentucky ARNG

PLS 19ea Fort Hood, Texas

FRS 19ea Fort Hood, Texas

HEMIT Cargo 7ea Canp Dougl as, Wsconsin
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HEMIT Cargo 27ea Topeka, Kansas

HEMIT Cargo 23ea Montgonery, Al abama
HEMIT Cargo 12ea Fort Hood, Texas
HEMIT Tanker 2ea Fort Hood, Texas
HEMIT Wecker 2ea Fort Hood, Texas
HEMIT Cargo 2ea Fort Sill, Cklahoma
HEMIT Wecker 2ea Fort Sill, Cklahoma
Fi el di ng Schedul e 2nd QIR FY04:

HEMIT Wecker lea Korea

LHS 8ea Fort Hood, Texas

PLS-T 8ea Fort Hood, Texas

CROP 140ea Fort Hood, Texas

PLS-T 6ea Hawai i

PLS-T 12ea AMC, Prepo

LHS (Al) 12ea Fort Lew s, Washington
HEMIT Tanker 2ea Fort Drum New York
HEMIT Cargo 28ea Richnond, Virginia
HEMIT Cargo 15ea Col den, Col orado
HEMIT Tanker 4ea Provi dence, Rode |sland
HEMIT Tanker 2ea Devils | ake, North Dakota
HEMIT Cargo 18ea Col chester, Vernont
HEMIT Cargo 3ea Fort Hood, Texas
HEMIT Tanker 12ea Fort Hood, Texas
HEMIT W ecker 6ea Fort Hood, Texas

HEMIT Cargo 12ea Fort Sill, Okl ahonma
HEMIT Wecker 19ea Fort Sill, Ol ahoma
HEMIT Tanker 6ea Fort Sill, Cklahoma

HEMIT Cargo 4ea APG, Maryl and

HEMIT Cargo lea Fort Riley, Kansas
Fi el di ng_Schedul e 3rd QTR FY04:

PLS 13ea FORSCOM Texas

FRS 13ea FORSCOM Texas

PLS 13ea FORSCOM Col or ado

FRS 13ea FORSCOM Col or ado

PLS-T 32ea Virginia ARNG

PLS-T 5ea California ARNG

PLS-T 127ea AMC, Prepo

LHS 20ea Fort Leonard Wod, M ssouri
CBT/ BAP/ | BC 56ea Fort Pickett, Virginia
LHS 36ea Fort Hood, Texas

HEMIT Cargo 19ea Fort Sill, Okl ahoma
HEMIT Wecker 19ea Fort Sill, Okl ahona
HEMIT Tanker 28ea Fort Sill, Cklahoma

CBT 56ea Rock Springs, Wom ng
Fi el di ng_Schedul e 4th QTR FY04:
CBT 56ea Dani el son, Connecti cut
PLS-T 2ea FL ARNG
PLS-T 3ea M ARNG

Adj ustents to Fielding Schedules listed may be made during the FY identified.
The period of performance requested is fromdate of award through 31 Aug 04.

*** END OF NARRATI VE C 001 ***
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PRON/ JoB
LI NE AVB CDY ORDER ACCOUNTI NG OBLI GATED
ITEM MPR ACRN STAT  ACCOUNTI NG CLASSI FI CATI ON NUVBER STATI ON AMOUNT
0001AA J642HI63J6  AA 42035000041C1C03P511083252G 47HT12 Wb6HZV 857, 624. 35
51108309008
A14P50081CJ6
0001AB J642H963J6  AA 42035000041C1C03P511083252G 47HT12 Wb6HZV 251, 372. 19
51108309008
A14P50081CJ6
0001AC J642HI63J6  AA 42035000041C1C03P511083252G 4ZHT12 Wb6HZV 5, 657. 50
51108309008
A14P50081CJ6
0002AA J632H964J6  AB 32035000031C1003P511083252G 3ZHT12 Wb6HZV 19, 430. 72
51108309009
A13P50091CJ6
0002AB J632HI64J6 AB 32035000031C1C03P511083252G 3ZHT12 Wb6HZV 15, 466. 00
51108309009
A13P50091CJ6
0003AA J642HI65J6  AA 42035000041C1C03P511083252G 4ZHT20 Wb6HZV 1, 245, 187. 17
51108309008
A14P50081CHM
0003AB J642HI65J6  AA 42035000041C1C03P511083252G 4ZHT20 Wb6HZV 289, 052. 19
51108309008
A14P50081CHM
0003AC J642HI65J6  AA 42035000041C1C03P511083252G 47HT20 Wb6HZV 5, 657. 50
51108309008
A14P50081CHM
0004AA J642HI66J6  AC 42035000041C1C03P531535252G 47HT18 Wb6HZV 185, 393. 70
53153542120
A14P51201CJ6
0004AB J642H966J6 AC 42035000041C1C03P531535252G 47HT18 Wb6HZV 74,836.19
53153542120
Al4P51201CJ6
0004AC J642HI66J6 AC 42035000041C1C03P531535252G 47HT18 Wb6HZV 5, 657. 50
53153542120
A14P51201CJ6
TOTAL 2,955, 335. 01
SERVI CE ACCOUNTI NG OBLI GATED
NAVE TOTAL BY ACCOUNTI NG CLASSI FI CATI ON STATI ON ANVDUNT
Ar ny AA 42035000041C1003P511083252G  S20113 VB6HZV 2, 654, 550. 90
Ary AB 32035000031C1C03P511083252G S20113 VB6HZV $ 34,896. 72
Ary AC 42035000041C1C03P531535252G  S20113 WB6HZV 265, 887. 39
TOTAL 2,955, 335. 01
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LI ST OF ATTACHMVENTS

Li st of Nunber

Addenda Title Dat e of Pages Transmitted By
Attachment 001 HAND RECEI PT/ ANNEX NUMBER, DA FORM 2062, JAN 82 002 EMAI L
Attachnment 002 DEALER PREPARATI ON CHECKSHEET, HEMIT (ALL VARI ANTS) 04- DEC- 2002 007 EMAI L
Attachnent 003 CDRL A0001, CONFERENCE M NUTES 24- NOV- 2003 001 EMAI L
Attachnment 004 CDRL A0003, MATERI AL REQUI REMENTS LI ST/ MATERI AL FI ELDI NG 23- NOV- 2003 001 EMAI L

AGREEMENTS/ 90 DAY SUPPORTABI LI TY ASSESSMVENT

Attachnent 005 CDRL A0006, PERFORMANCE AND COST REPORT 25- NOV- 2003 001 EMAI L
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